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Definitions 
Addendum: A written clarification, revision, or addition to this RFQ issued by SBHDC prior 
to the submission deadline. 

Advisory Team: Brailsford & Dunlavey, Inc. (B&D); KPMG LLP (KPMG); and Orrick, 
Herrington & SutcliƯe LLP (Orrick), collectively providing SBHDC with advisory support in the 
areas of program management, technical analysis, financial analysis, and legal counsel.  

Availability Payment: The periodic payment by SBHDC to the developer under the P3 
Agreement for student housing, subject to performance deductions and adjustments as 
provided in such agreement.  

CLCPA: The Climate Leadership and Community Protection Act, New York State law 
establishing statewide greenhouse gas reduction and clean-energy targets. 

EO-22 or Executive Order 22: The New York State Executive Order titled Leading by 
Example: Directing State Agencies to Adopt a Sustainability and Decarbonization Program 
(2022), requiring all new State buildings to eliminate on-site fossil-fuel combustion and 
integrate sustainability and decarbonization measures. 

Evaluation Committee: The group of individuals designated by SBHDC to review 
Statements of Qualifications (SOQs) and recommend shortlisted respondents. Advisory 
firms such as B&D, KPMG, and Orrick may support the process but are not voting members. 

LEED: Leadership in Energy and Environmental Design, the U.S. Green Building Council’s 
certification system for sustainable buildings. 

Passive House or Phius: A high-performance building standard focused on minimizing 
energy use intensity through advanced envelope design, airtightness, and heat recovery. 

Pre-Development Agreement (PDA): An agreement executed between SBHDC and the 
selected development partner following the RFP phase to advance design, conduct due 
diligence, and finalize terms of the Project Agreement. 

Project: The Mixed-Use Residential Development, an integrated initiative encompassing 
new student and workforce housing, supporting retail, and renewable energy infrastructure 
located on Stony Brook University’s West Campus. 

Project Agreement: The definitive agreement governing design, construction, financing, 
operation, and maintenance of the Project following completion of the PDA. 

Respondent: A firm, consortium, or joint venture submitting a SOQ in response to this 
RFQ. 
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RFP: The subsequent Request for Proposals issued by SBHDC to shortlisted respondents 
to obtain detailed technical, commercial, and financial proposals for the Project. 

Rental Rate Limitation: An aƯordability-based rental rate cap in the range of approximately 
$1,900 to $2,073 per bed per month applied over a nine-month academic-year occupancy 
period 

Revenue Risk: In a P3 project when the private sector partner takes on the risk of whether 
the infrastructure project will generate enough revenues (e.g. tolls, user charges) to cover its 
financing and operating costs.  

SBHDC: The Stony Brook Housing Development Corporation, a 501(c)(3) entity aƯiliated 
with Stony Brook University and the issuing authority for this RFQ. 

SBU or University: Stony Brook University, a campus of the State University of New York 
(SUNY) system. 

SBM: Stony Brook Medicine, the academic medical center and healthcare system aƯiliated 
with Stony Brook University. 

Shortlist: The set of respondents selected by SBHDC through this RFQ process and invited 
to participate in the RFP phase. 

SOQ: A Statement of Qualifications submitted by a respondent in response to this RFQ. 
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1. Introduction and General Information 

1.1 Introduction and Overview of RFQ / RFP Process 
Stony Brook Housing Development Corporation (SBHDC), in collaboration with Stony Brook 
University (SBU), seeks qualified partners for the Mixed-Use Residential Development  (the 
Project), an initiative to create a vibrant new district with a college town feel that integrates 
student and workforce housing, and supporting amenities and infrastructure, including but 
not limited to, retail, recreation, and clean energy on the University’s West Campus in each, 
which are appropriately sized and scoped for the student and workforce housing. 

The selected partner will enter into a Pre-Development Agreement (PDA) with SBHDC to 
advance planning, design, and financial structure for the Project. The PDA is intended to lead 
a Project Agreement utilizing a Design-Build-Finance-Operate-Maintain (DBFOM) 
delivery model and an Availability Payment compensation model. 

The Project is envisioned as a mixed-use campus district that includes student and 
workforce housing, supporting retail (including food and beverage), recreation, parking, and 
supporting infrastructure (including thermal energy). The initial focus is on the delivery of 
new student housing on the University’s West Campus. This, or future phases may also 
include workforce housing, and to the extent legally permissible, may extend shared utility 
capacity, as part of a broader campus modernization eƯort. 

Following review of SOQs, SBHDC anticipates shortlisting no more than four (4) of the most-
qualified proposers to participate in a subsequent Request for Proposals (RFP) process. 
SBHDC may shortlist fewer than four proposers if it determines that fewer proposers meet 
the qualifications necessary to advance to the RFP phase 

1.2 Stony Brook University Overview 
Founded in 1957, SBU is a premier public research university and flagship institution of the 
State University of New York (SUNY) system. The University serves more than 26,000 
students across 13 schools and colleges, oƯering a full range of undergraduate, graduate, 
and professional programs. 

SBU is recognized for its leadership in medicine, engineering, business, marine and 
atmospheric science, and the arts and sciences. The University also operates Stony Brook 
University Hospital, Stony Brook Southampton Hospital and Stony Brook Eastern Long 
Island Hospital and maintains strong partnerships with Brookhaven National Laboratory. 
With more than 13,000 faculty and staƯ, SBU generates over $200 million in annual research 
expenditures and has earned recognition among the nation’s top public universities. 
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1.3 Stony Brook Housing Development Corporation 
SBHDC was established to pursue innovative public-private partnerships for major campus 
projects. SBHDC operates as an independent, New York State non-profit 501(c)(3) 
pending status corporation. 

2025 Sess. Law News of N.Y. Ch. 413 (the Enabling Legislation) authorizes SUNY to lease 
certain state-owned lands located on the University’s main campus to SBHDC, who in turn 
may sublease certain portions of such lands (Project Site) to a private developer for the 
purpose of delivering the Project. SBHDC is governed by a board of directors comprised of 
community members external to the University and a University Executive. 

 In addition to the Ground Lease, SBU and SBHDC will enter into separate 
agreement(s) to define their respective rights and responsibilities. Under this 
framework, SBHDC will be the contracting entity for the Project. The Project must be 
designed to ensure that revenues derived from housing (when at full capacity) [and in 
part retail and dining] will cover SBU payments (i.e., availability payments required 
under the initial phase) to the Developer over the Project term. If required, the 
separate agreements between SBU and SBHDC are expected to provide a financial 
backstop to SBHDC if a funding shortfall of less than the Rental Rate Limitation exists 
due to unanticipated circumstances. 
 

 For student housing the University anticipates establishing an aƯordability-based 
rental rate cap in the range of approximately $1,900 to $2,075 per bed per month in 
2029 dollars, applied over a nine-month academic-year occupancy period with an 
annual average escalation rate of 2.8 percent over the project term. Additional detail 
on revenue assumptions is provided in section 4.2.5. 

1.4 West Campus and the Stony Brook Community 
SBU’s West Campus is on Long Island’s North Shore, surrounded by Stony Brook, Setauket, 
and Port JeƯerson. The 1,454-acre campus features a mix of academic, residential, medical, 
and research facilities and serves as a major economic and cultural anchor for the region 

The surrounding area combines suburban and coastal settings, oƯering proximity to 
beaches, historic towns, and direct rail access to New York City. The Project site will serve 
as a visible campus gateway and an opportunity to strengthen connections between the 
University and the local community. 

1.5 Student Enrollment 
In the 2024–2025 academic year, Stony Brook University enrolled 26,689 students, including 
18,263 undergraduates and 8,426 graduate students. Enrollment has remained stable in 
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recent years, with modest growth projected to reach approximately 30,000 students by 
2034, driven by increased out-of-state and international enrollment. 

1.6 Existing Student Housing 
SBU’s housing portfolio includes approximately 10,800 beds, primarily in traditional and 
suite-style residence halls, with some apartment-style units for upper-division and graduate 
students. Demand consistently exceeds capacity, and the University maintains long 
waitlists for on-campus housing. 

Recent projects include Seawolves Village (468 beds, opening to be determined) and 
Tabler Suites (310 beds, opening Fall 2027). However, these additions will be oƯset by 
renovations and temporary capacity reductions elsewhere in the portfolio. The lack of 
housing currently limits undergraduate and graduate enrollment growth, reduces 
recruitment competitiveness, and contributes to oƯ-campus housing pressures in 
surrounding neighborhoods. 

 

Figure 1. On-Campus Residential Housing Locations by Unit Type 
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1.7 Student Housing Demand 
SBU faces a persistent shortage of on-campus housing that limits its ability to support 
enrollment growth and advance its academic and research mission. Existing facilities 
accommodate only a portion of eligible undergraduate and graduate students, and demand 
continues to outpace capacity across all student segments. Current unmet student housing 
demand is estimated at approximately 800 to 850 beds of apartment-style student 
housing. 

For undergraduates, housing constraints restrict the University’s ability to guarantee 
placement for students and limit enrollment performance and yield among transfers, out-
of-state, and international applicants. For graduate and professional students, limited 
dedicated housing and long waitlists hinder recruitment and retention of top talent, 
including postdoctoral fellows and international students. Expanding on-campus housing is 
therefore a strategic priority for SBU. 

The Project is envisioned as a residential community that fills a clear gap in SBU’s student 
housing portfolio by providing modern, apartment-style living with single bedrooms, full 
kitchens, and a student-life-centered amenity package. It will emphasize functional shared 
spaces, study and collaboration areas, fitness center and other amenities, and an overall 
quality level that elevates the student experience and diƯerentiates it from existing campus 
housing. As a gateway project, it will address long-standing housing needs through a mixed-
use development that increases capacity, enhances quality and aƯordability, and 
strengthens the University’s competitiveness in attracting and retaining students. A 
comprehensive student housing program will be included in the RFP.  

In addition, the Project should be designed to evoke a vibrant college-town atmosphere that 
fosters a strong sense of place and connection to both the surrounding community and the 
broader University. It should include student-friendly hangouts, outdoor seating, and flexible 
green spaces. The design must balance timelessness and pragmatism, prioritizing 
eƯiciency, adaptability, durability, and low-maintenance solutions, while allowing for 
modest, cost-conscious architectural moments that create visual interest and identity. 

1.8 Workforce Housing Demand 
The University also faces strong demand for medical-resident, junior faculty and staƯ 
housing. SBU and Stony Brook Medicine (SBM) do not currently provide dedicated on-
campus workforce housing, and employees primarily rely on oƯ-campus housing options. 
High housing costs and limited availability in the surrounding area are significant barriers to 
recruitment and retention. 

Approximately 1,800 employees are potential candidates for on-campus workforce housing, 
representing demand for at least 570 beds. The anticipated unit mix is primarily one-
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bedroom, one-bath, two-bedroom, two-bath, and three-bedroom, two-bath 
apartments. The workforce housing program is expected to include a dedicated amenity 
package tailored to employee needs, which may include resident lounges; shared and 
private oƯice or co-working space; conference and meeting rooms; flexible community 
space for events or trainings; a game; fitness and wellness areas. A comprehensive 
workforce housing program will be included in the RFP.  

The Project seeks to deliver high-quality, on-campus workforce housing that supports the 
well-being, retention, and long-term success of SBU and SBM employees. The housing 
environment must be comfortable, secure, and restorative, providing a clear respite from 
academic and clinical work. Given the prevalence of shift work and extended hours, 
residential areas should be appropriately insulated from shared core amenities to ensure 
privacy, acoustic separation, and livability. The Project should intentionally integrate 
academic and non-academic functions to create active, engaging spaces that foster 
interaction among SBU and SBM employees.  

At the University’s election, workforce housing may be advanced either concurrently with 
student housing or as a subsequent phase, based on programmatic, implementation, and 
other considerations. Regardless of phasing approach, student housing must be delivered 
in accordance with the student housing delivery deadline. Accordingly, site planning, 
massing, and infrastructure strategies must account for the fact that student housing and 
workforce housing will ultimately be developed on the same site. Planning and design 
decisions made in the initial phase must anticipate their long-term coexistence and ensure 
a cohesive campus environment that appropriately serves distinct user groups while 
supporting compatibility, operational eƯiciency, and clear functional separation where 
required. 

1.9 OƯ-Campus Housing Market Context 
The oƯ-campus housing market around Stony Brook University is highly constrained, with 
limited availability, rising rents, and low vacancy rates reaching as low as 2.3 percent in the 
closest areas to campus. While the region oƯers a wider mix of multi-family housing, the 
supply of units close to the University is limited, and the few nearby options tend to be more 
expensive and quickly absorbed. As a result, students often struggle to find aƯordable, 
convenient housing oƯ campus, reinforcing the need to expand on-campus residential 
capacity to better meet student demand. 

1.10 Energy Context 
SBU’s existing thermal energy systems operate near capacity. The central cogeneration 
facility provides electricity and thermal energy to the campus but is fully utilized and cannot 
absorb major new loads. Its current configuration primarily serves the hospital and core 
academic buildings. 
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The campus currently relies on a high-temperature hot-water system that requires ongoing 
maintenance and periodic major repairs. These systems are expected to remain in service 
during the transition to cleaner, lower-temperature, and renewable solutions. 

Electrical interconnection capacity in the area is suƯicient to support the Project. The 
campus is served by two utility feeders with ample capacity, and grid access is not expected 
to be a constraint for near-term development. At the same time, grid-purchased electricity 
on Long Island is comparatively high cost, which reinforces the need for a low-energy 
building design supported by on-site generation, where cost-eƯective and legally 
permissible. The Project’s energy systems should, where more cost-eƯective and legally 
permissible, be structured to minimize reliance on grid power. It is possible that under New 
York Energy Law (and not the Enabling Legislation), the site could allow for future extension 
of energy infrastructure to adjacent parcels, supporting long-term campus growth and future 
Project phases. 

To align with New York State’s broader sustainability and climate initiatives, SBHDC will 
require this project to comply with Executive Order 22 (Leading by Example) and the 
Climate Leadership and Community Protection Act (CLCPA). Together, these directives 
guide the University’s transition toward all-electric, renewable, and low-carbon 
infrastructure. The Project described in this RFQ is expected to advance that transition by 
demonstrating innovative, cost-eƯective, and scalable solutions for campus growth. 

2. Project Vision and Scope 

2.1 Project Vision 
SBHDC seeks a private partner to deliver the Project, which represents the first step in a long-
term initiative to expand aƯordable on-campus living and deliver an on-campus village 
community. 

SBHDC intends to use an Availability Payment structure to accelerate delivery and enhance 
long-term life cycle eƯiciency of the Project by having a single entity responsible for the 
design, construction, maintenance, and certain operations of the Project. This structure will 
enable the SBHDC to leverage private-sector innovation, eƯiciency, and financing to deliver 
a project of significant scale while maintaining long-term aƯordability for students. 

As currently envisioned, the Project’s initial phase will deliver 800 to 850 beds of apartment-
style student housing, designed for occupancy by Fall 2029. The community will primarily 
feature single bedrooms in three-bedroom, one-bath, and four-bedroom, one-bath 
apartment-style units with air-conditioning and full kitchens, reflecting the University’s 
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preferred balance of aƯordability and eƯicient design that enhance student life. Amenity 
spaces such as study rooms, lounges, and a fitness center will further support student life.  

The University remains open to other cost-eƯective and space-eƯicient unit mixes that 
maintain overall aƯordability and design flexibility. The initial phase will also include 
approximately 280 surface parking spaces to support residents and visitors, along with 
about 25,000 square feet of ground-floor retail and dining shell space , which is anticipated 
to activate the ground-floor of the site and serve both residents and visitors. Additional 
parking will be required to support the workforce housing component, with the number and 
configuration to be determined. 

In addition to the initial phase of student housing, the University will be undertaking eƯorts 
to develop additional student and workforce housing as well as the other components of 
Phase 2, with the workforce component serving medical residents, junior faculty, and staƯ. 
While all components will be planned together on the designated Project site, it will be at the 
University’s sole discretion whether to proceed with all or any of Phase 2 concurrently or 
subsequently to the initial phase, depending on programmatic, implementation, and other 
considerations. The University retains the right to include the development of all or a portion 
of Phase 2 under the PDA with the selected developer, or to separately procure all or any 
portion of such phase. The energy and utility infrastructure developed for the Project should 
be designed to meet on-site needs and, where feasible, to enable future interconnection 
with other facilities subject to University approval and applicable legal authority. 

The University views this development as a first opportunity to integrate housing, energy, and 
infrastructure strategies consistent with State sustainability mandates, demonstrating how 
campus growth can advance aƯordability, resilience, and decarbonization goals in a single 
coordinated project. 

The Project is intended to advance multiple University goals, including: 

 By the commencement of the Fall Semester of 2029, creating a vibrant campus 
gateway and sense of place through a mixed-use community that integrates housing, 
retail, recreational, and social spaces to enhance the student experience, foster 
engagement, and enrich daily campus life.  

 Expanding undergraduate and graduate housing to meet current and projected 
demand through apartment-style, aƯordable, high-quality living environments 
that strengthen recruitment, retention, and student success. Housing should 
support a vibrant residential experience by integrating academic, social, and 
community functions that encourage interaction among students, faculty, and staƯ. 
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 Providing workforce housing for medical residents, junior faculty, and staff that 
responds to regional affordability challenges and offers pragmatic, comfortable, 
and secure accommodations. These living environments should serve as 
restorative spaces away from academic and clinical settings while fostering 
connection and engagement within the broader campus community. 

 Ensuring design excellence and financial viability by aligning with University design 
standards and maintaining financial self-sufficiency through project revenues. The 
University anticipates establishing an affordability-based rental rate cap, for 
student housing, in the range of approximately $1,900 to $2,075 per bed per month 
in 2029 dollars, applied over a nine-month academic-year occupancy period with 
an annual average escalation rate of 2.8 percent over the project term. Additional 
detail on revenue assumptions is provided in section 4.2.5. 

 Delivering a Project that is financially self-sustaining and minimizes to the greatest 
extent possible any financial support from SBU under the aƯiliation agreement while 
also still achieving all other goals, objectives and requirements of this RFQ. 

 Delivering a model of sustainable, resilient design that can inform future campus and 
SUNY projects. 

 Demonstrating scalable energy and resilience solutions that advance Stony Brook’s 
compliance with Executive Order 22 and the CLCPA. 

2.2 Project Site 
The Project will be on the University’s West Campus in Stony Brook, New York. The Project 
Site occupies a prominent position along the campus edge and will serve as a new gateway 
connecting academic, residential, and community zones. It oƯers visibility from major 
campus routes and convenient access to existing transit infrastructure, including the Long 
Island Railroad Station and campus shuttle network. 

The Project Site is approximately 16.7 acres and is suƯicient to accommodate the planned 
student housing, related amenities, and enabling infrastructure. Early Project Site analysis 
indicates that existing utility corridors, access roads, and stormwater systems can support 
near-term development, though detailed design and coordination will be required. 

Development must adhere to University design standards and maintain compatibility with 
surrounding campus buildings, open spaces, and pedestrian networks. Environmental due 
diligence, geotechnical investigations, and any necessary permitting will be completed 
during the PDA phase. All University Design Standards will be included in the RFP. The 
University is the permitting agency for the Project; no local or State permitting or land-use 
approvals are expected to be required by third-parties outside of SBU. 
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The Project may also include early-works infrastructure packages, such as relocation of the 
existing track and athletic field, to enable the initial housing development and site access 
improvements. A survey of the project site is included in the Appendix I. 

 

Figure 2. General Project Site Boundaries and Context  

2.3 Delivery Framework 
The Project must achieve substantial completion of the student housing and supporting 
amenities and infrastructure by Summer 2029, with occupancy for the Fall 2029 semester. 
All infrastructure and parking required to support the housing facility must be fully 
operational before the student housing completion date. Workforce housing may have 
alternative completion dates, depending on University priorities.  

While SBHDC anticipates delivering the initial phase of the Project - for student housing, and 
associated parking and ground floor retail - through an Availability Payment DBFOM 
structure with equity participation, it recognizes that alternative or hybrid approaches may 
oƯer greater value and remains open to evaluating such options.  

The workforce housing may be procured under the same or a diƯerent commercial structure 
(i.e., a “revenue risk” model) in order to achieve the strongest alignment to the University’s 
objectives. While SBU is currently focused on delivering the initial phase of the Project, SBU 
reserves the right to proceed with Phase 2 of the project under this procurement or another 
procurement based on its needs. 
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Respondents are encouraged to identify relevant experience with a range of partnership, 
financing, and ownership models, including examples that combine tax-exempt and private 
financing or phased delivery arrangements, that would not expose SBHDC to a financial 
obligation greater than the rental rate limit and additional revenues associated with the 
project. For student housing, the University will provide the anticipated rental rate schedule 
for the Project during the RFP phase. Final structure/s and risk allocation will be refined 
during the Pre-Development phase in coordination with SBU, SBHDC, and the selected 
partner. 

3. Description of Procurement Process 

3.1 Overview 
This RFQ begins a competitive, two-step procurement process led by the SBHDC, in 
collaboration with SBU, to select a private partner for the Project. The process is designed to 
evaluate each team’s experience, capability, approach, and alignment with the University’s 
objectives for housing, energy systems, and long-term operations. 

The procurement will include the following steps: 

1. Request for Qualifications (RFQ) Phase - Used to evaluate each team’s experience, 
capabilities, and financial strength. Respondents will submit Statements of 
Qualifications (SOQs). SBHDC may request additional information, conduct 
interviews, or hold rounds of clarification before establishing the shortlist of up to four 
(4) most qualified respondents. 

2. Request for Proposals (RFP) Phase - Issued to shortlisted teams to develop detailed 
technical, commercial, and financial submissions. The RFP will include a defined 
project scope supported by technical performance requirements, and a draft Pre-
Development Agreement, to support development of proposals. This will allow 
SBHDC to evaluate each team’s approach, underlying assumptions, and ability to 
integrate housing, supporting amenities and infrastructure, including energy, and 
overall phasing/delivery strategy. Proposers will also be required to provide 
committed pricing on certain components of their cost proposal to develop an 
indicative financial plan, including their cost for the PDA work, internal rate of return 
requirements and target pricing for the overall Project. While conceptual designs will 
be required at the RFP stage, it is expected that design development will advance 
after PDA execution and award, to the level necessary for the selected developer to 
establish a fixed delivery price and secure committed financing by the end of the PDA 



STONY BROOK UNIVERSITY, RFQ - MIXED-USE RESIDENTIAL DEVELOPMENT    

Page 17 of 34 
 

period. Proposals will provide a consistent basis for comparison during subsequent 
clarification rounds, interviews, and in-person work sessions.  

3. BAFO Phase - SBHDC anticipates executing a Pre-Development Agreement (PDA) 
with one selected development team. Following review of RFP submissions, SBHDC 
reserves the right to request a best-and-final oƯer (BAFO). 
 

4. PDA Phase - SBHDC would expect to execute a PDA with the selected development 
team following the RFP process. The PDA would establish a structured pre-
development process to advance the project to commercial and financial close, 
including: 

 advancing the design to a level that enables reliable pricing,  
 completing due diligence and site investigations,  
 establishing a fixed price,  
 certain early or enabling works identified in the RFP and permitted under the 

PDA, 
 and finalizing all terms required for commercial and subsequent financial 

close under the DBFOM structure. 

The targeted outcome of the PDA is a fully validated, financeable project with an 
agreed scope, price, schedule, risk allocation, and contract documents ready for 
execution at commercial close. A draft PDA structure will be provided to shortlisted 
teams as part of the RFP package to ensure transparency on expectations, required 
commitments, and the path from preferred proposer selection through close.  

A summary of the anticipated RFQ sequence is shown below. 

Stage Purpose Date 

RFQ Release Public announcement and distribution of 
materials 

01/21/2026 

Pre-Bid Conference Informational forum for prospective 
respondents 

02/02/2026 

Deadline for Questions Deadline for questions from 
respondents1 

02/04/2026 

Addendum 1 Issue answers & clarifications to questions & 
comments submitted by respondents 

02/09/2026 

 
1 Comments can be provided on a rolling basis to the deadline.  
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SOQ Submissions Due Receipt of qualifications from respondents 
3:00 PM EST 

02/20/2026 

Shortlist Announcement Identification of shortlisted respondents  No later than 
04/24/2026 

 

3.2 Procuring and Contracting Entity 
SBHDC is the issuing and contracting entity for this solicitation. All contractual obligations 
will be between SBHDC and the selected partner, and SBU will have no legal obligations or 
liability in connection with this procurement directly or indirectly to any third-party, 
respondent, proposer, or developer. In no event will the obligations or acts of SBHDC be 
viewed as obligations or acts by SBU, and this procurement does not give rise to any third-
party having any legal claim or rights to SBU, SUNY or the State of New York.  

3.3 Point of Contact 
All communications regarding this RFQ shall be directed to: 

Email: procurement@sbhdc.org  
Subject Line: “Mixed-Use Residential Development RFQ” 

Respondents shall not contact any other representative of SBHDC or SBU regarding this 
RFQ. Unauthorized contact may result in disqualification. 

3.4 Questions and Clarifications 
Respondents are encouraged to submit questions on a rolling basis to the Point of Contact 
up to the date specified in the procurement schedule. All questions must include the 
respondent’s organization name and contact information. All questions regarding this RFQ 
must be submitted using the RFQ Question form in Appendix B.  

A non-mandatory, informational pre-bid conference will be held on Monday, February 2, 
2026, to provide an overview of the RFQ and to address procedural and clarifying questions. 

Respondents wishing to participate in the pre-bid conference must request the meeting 
link by email. To receive the conference access information, interested parties shall submit 
an email request to procurement@sbhdc.org. Meeting access details will be provided in 
response to such requests. 
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Responses to all questions submitted in writing, including those raised during the pre-bid 
conference, will be compiled and issued as an Addendum to the RFQ and made available 
to all interested parties.  

A single written question-and-answer period will be held. SBHDC reserves the right to group, 
edit, or decline to answer duplicative or immaterial questions. Oral communications shall 
not be binding. 

3.5 Submission of Statements of Qualifications 
SOQs must be submitted in PDF format by email provided in the RFQ notice. Each SOQ shall 
conform to the content and page-limit requirements described in Section 4. Late 
submissions will not be accepted. Receipt of materials will be acknowledged by email. 

3.6 Evaluation and Shortlisting 
SBHDC will review the SOQs and shortlist up to four qualified teams for the RFP stage. The 
evaluation will focus on: 

 Relevant experience in the development and delivery of student and workforce 
housing P3 projects that integrate mixed-use programming, including retail, outdoor 
and public realm spaces, and community-oriented amenities, demonstrating the 
ability to create a cohesive, campus “college town” or village environment. 

 Demonstrated capability to deliver integrated energy infrastructure and renewable-
energy systems; 

 Financial strength and ability to secure project financing; 

 Team organization and long-term operations experience;  

 Record collaboration and project execution with public institutions; and  

 Relevant experience, qualifications, and credentials applicable to Phase 2. 

SBHDC may request clarifications, additional information, or interviews prior to finalizing the 
shortlist. The number of shortlisted teams will be determined at SBHDC’s discretion. 

3.7 Rights and Reservations 
SBHDC reserves the right to: 

 Modify, suspend, or cancel the procurement at any time; 

 Request additional information from any respondent; 
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 Accept or reject any or all submissions for any reason; 

 Negotiate with one or more respondents with no obligation to negotiate with all 
respondents;  

 Proceed in any manner deemed in the best interest of SBHDC; and  

 To proceed with a PDA with the selected development partner that includes Phase 2, 
or to separately procure all or any portion of Phase 2.  

All costs incurred in preparing or submitting an SOQ are the sole responsibility of the 
respondent. The University and SBHDC will not reimburse expenses under any 
circumstances; provided, however SBHDC will own all information and documents 
submitted to SBHDC by respondents in connection with this procurement. 

4. SOQ Format and Evaluation Criteria 

4.1 Overview 
The purpose of this RFQ is to identify development teams best qualified to plan, finance, 
design, construct, and operate the Project within the budgetary constraints provided to avoid 
undue expense to SBHDC or the University. SBHDC seeks respondents that demonstrate 
both institutional development capability and creativity to advance an integrated solution 
addressing housing, energy, and campus supporting amenities and infrastructure, while 
ensuring that all plans respect established budgetary constraints. 

SOQs must follow the structure and content outlined below. Each section corresponds to 
the evaluation criteria described in Section 4.3. 

4.2 SOQ Format and Organization 
 Submission - PDF format, submitted electronically to the Point of Contact identified 

in Section 3.3. 

 Page Limit - Maximum 40 pages, excluding cover, table of contents, and appendices. 
Appendices may include detailed resumes, financial documentation, drawings, 
schematics, other visual aids and additional case studies and will not count towards 
page count limits. However, the review committee will primarily focus on the core 
SOQ sections and encourage Respondents to use clear, concise language in their 
responses.  

 Font and Layout - Standard 8½ × 11-inch format, minimum 11-point type, clearly 
numbered sections, and pages. 
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 File Name Convention - “[Team Name] – SBU Mixed-Use Development SOQ.pdf.” 

Section 1 – Transmittal Letter (2 pages maximum) 

 Identify the lead developer and all major partners - including equity and non-equity 
members - and their respective role/s.  

 Designate the primary contact person with full contact information (including 
address, telephone, and email). 

 For each equity and non-equity member, designate a contact person with full contact 
information (including address, telephone, and email). 

 For financially responsible party, designate a contact person with full contact 
information (including address, telephone, and email). 

 Confirm authorization to submit on behalf of the team. 

 Confirm the respondent’s commitment and capacity to provide an equity 
contribution to the Project. 

 Acknowledge receipt of any addenda. 

 Summarize the team’s overall interest and ability to perform the work. 

Section 2 – Executive Summary (3 pages maximum) 

Provide a summary of the team’s qualifications, overall concept, and key diƯerentiators. The 
summary should highlight: 

 The team’s collective experience with large-scale, mixed-use, campus-based 
student housing, and workforce housing P3 projects. Please also provide experience 
where energy infrastructure components were included. The team’s collective 
experience on availability payment and revenue risk P3 transactions. Understanding 
of the University’s objectives for the Project, the significance of the Project and 
approach to address challenges on the project (e.g., aƯordability, schedule, phasing, 
and infrastructure constraints). 

 How the respondent’s approach supports the integration of housing, supporting 
amenities, and energy infrastructure, in each case that satisfies the Project’s 
objectives. 

Section 3 – Team Organization and Key Personnel 

 Identify the lead development entity, and the key partners, design partner(s), 
construction firm, financial partners (e.g., equity, underwriters, lenders), and long-
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term operator(s) (any parent entities that will provide guarantees). More specific 
requirements will be included as part of the RFP. 

 Include a concise organization chart showing relationships and reporting lines. 

 Describe the role of each team member and prior working relationships. 

 Identify the individuals expected to fill key leadership roles during predevelopment 
and delivery. 

 Provide a brief biographical summary (maximum ½ page each) for key individuals. 
Full resumes for all team members may be included in an appendix and will not 
count toward the page limit. 

 Indicate whether firms proposed have worked together before on similar 
projects. 

Section 4 – Relevant Project Experience 

Section 4.1 Relevant Project Technical Experience 

Provide three to five examples of relevant projects of comparable size and complexity, 
completed within the past ten years that collectively demonstrate the design partner(s), 
construction firm, and long-term operator(s) experience across the following areas: 

 Student, and/or workforce housing development, including supporting amenities; 

 Integration of mechanical, renewable, or energy systems; 

 Public-private partnership delivery through both availability payment and revenue 
risk transactions, long-term operating structures, or performance-based 
agreements; and lifecycle operations, maintenance, and asset management of newly 
developed facilities. 

SBHDC seeks teams that collectively demonstrate capability for both facilities operations 
and maintenance (housing, retail, and related spaces) and while not an immediate focus of 
this procurement, a potential capability to support a district energy or utility system 
operations and maintenance (renewable generation, thermal systems, and distribution 
infrastructure). 

Each example should summarize: 

 Entity involved, project name, location, contract number (if applicable), and delivery 
method; 
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 Client reference information (including client’s name, address, contact name, 
current e-mail address, and telephone number) 

 Project description (including gross square footage) and whether it was timely 
completed based on the original schedule; 

 Relevant team members and their role in the project; 

 Total project value (including construction value) and completion date; 

 Financing or ownership structure; 

 Scope of responsibilities (development, design, construction, financing, operations, 
maintenance); and 

 Projects must demonstrate the experience of individual team members or the team 
collectively. Respondents are encouraged to highlight examples that illustrate how 
their combined experience spans the full project lifecycle, even if no single entity has 
performed all functions within one project. 

Respondents must complete the Project Technical Experience Form in Appendix C for 
each of the three to five projects submitted as relevant experience.  

Section 4.2– Relevant Project Financial Experience 

Provide three to five examples of relevant projects of comparable size and complexity, 
completed within the past ten years, that demonstrate the financial partner’s experience 
across the following areas. Please note that projects included as relevant project technical 
experience may also be included as relevant project financial experience: 

 A broad range of financing structures utilized for public-private partnership delivered 
projects, utilizing long-term operating structures, or performance-based agreements 
for university projects;  

 Experience with deploying equity on student housing projects; 

 Experience with arranging tax-exempt financing for student housing projects; 

 Experience with leading a pre-development agreement or exclusive negotiation 
agreement to project delivery;  

 Ability to secure the financing required for the Project in a timely and cost-eƯective 
manner;  

 Successful asset management throughout construction, operations and 
maintenance, and lifecycle maintenance of newly developed facilities; 
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 Experience in delivering projects within established schedules and approved budgets 
 Experience delivery projects through an Availability Payment and/or Revenue Risk 

structure 

SBHDC seeks teams that demonstrate financing experience and long-term asset 
management of construction and facilities operations and maintenance (housing, retail, and 
related spaces) and supporting energy system operations and maintenance (renewable 
generation, thermal systems, and distribution infrastructure). Additional energy generation 
and district energy, beyond the project site, is not the focus of the procurement but may be 
an option exercised under the PDA in SBHDC’s discretion. 

Each example should summarize: 

 Entity involved, project name, location, contract number (if applicable), and delivery 
method; 

 Client reference information (including client’s name, address, contact name, 
current email address, and telephone number); 

 Project description (including gross square footage) and whether the project was 
timely completed relative to the original schedule; 

 Relevant team members and their role in the project; 

 Whether the project involved a pre-development agreement; 

 Total project value (including financing value) and completion date;  

 Description of relevant project financing structure, including any use of tax-exempt, 
501(c)(3), or hybrid financing structures and structures that include equity. 

 Description of responsibilities in managing development, construction, and 
operating phases of the project.  

Respondents must complete the Project Financial Experience Form in Appendix D for 
each of the three to five projects submitted as relevant experience. 

Section 5 – Financial Capability 

Respondents shall demonstrate that the team possesses the financial capacity and 
resources (including equity funding) necessary to plan, finance, and deliver a project of this 
scale. The intent of this section is to confirm the respondent’s overall financial strength and 
stability; detailed pro formas or pricing proposals are not requested at this stage. 
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All long-form financial statements, audited reports, or other sensitive materials may be 
submitted in an appendix and will not count toward the page limit. SBHDC reserves the right 
to request additional due diligence information from shortlisted respondents prior to 
advancement to the RFP stage. 

The response should include: 

 A summary of the lead developer, design-build contractor, operator, and each equity 
member’s financial strength and if a direct or indirect common parent entity is a 
guarantor. If an equity member is an investment fund, any aƯiliate fund(s) which are 
under common control with the equity member.  Requirements for the financial 
statements for the lead developer, contractor, and equity member are set forth in 
Appendix C.  

 Identification of sources of capital anticipated to be used for this Project.  

 Summary of contractors and operators' bonding capacity or credit ratings, if 
applicable. 

 Disclosure of any material adverse events in the past five years that may impact the 
respondent’s ability to finance or complete the Project, including any defaults, 
material claims or delays on other projects. 

 A statement confirming the respondent’s ability to provide information during the RFP 
stage if shortlisted by SBHDC: payment and performance bond for at least 50% of the 
value of the Project; equity funding letters; and financially responsible party support 
letters / parent entity guarantees.  

Section 6 – Preliminary Development Concept (5 pages maximum) 

Respondents shall provide a concise narrative describing their preliminary vision for 
delivering the Project and key features that their design concepts would incorporate. This 
section is intended to capture strategic thinking and demonstrate alignment with the 
University’s broader objectives (including adherence to the Rental Rate Limitation) without 
committing to a specific design or financial proposal. No renderings, site plans, or detailed 
budgets are required at this stage. 

The narrative should address: 

1. Delivery Schedule – How the respondent would organize the predevelopment 
phase, phasing, early work, design, financing, and construction activities to achieve 
substantial completion in summer 2029 and occupancy for fall 2029. Provide 
preliminary schedule, including major milestones 
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2. Integration of Housing, Retail, and Energy Systems – How the proposed approach 
creates a cohesive district that meets program needs while advancing SBU’s 
aƯordability and sustainability goals, and how the proposed approach integrates 
both student and workforce housing into the overall vision for the project.  

3. Phasing Approach – How student and workforce housing could be delivered, either 
concurrently or in phases, while ensuring the student component proceeds first if 
necessary. 

4. Energy and Infrastructure Strategy – Potential approaches for delivering a cost-
competitive, EO-22-aligned, all-electric solution serving the Project, and how the 
system could be designed to enable future expansion. 

5. Modular Delivery Considerations – While the University prefers a traditional, site-
built approach, it remains open to modular construction if it could provide 
meaningful advantages in cost, schedule, quality, or overall project outcomes. 
Respondents may provide high-level, non-binding input on how modular delivery 
could compare to conventional construction for a project of this scope, including any 
key assumptions or considerations that would influence financial viability. 

6. Building Performance and Sustainability – A high-level approach would achieve 
performance consistent with EO-22 objectives, potentially incorporating PHIUS 
passive building (passive house) standard or equivalent pathways to minimize 
energy-use intensity and carbon emissions. 

7. Rental Rate Limitation – The University anticipates establishing an aƯordability-
based rental rate cap, for student housing, in the range of approximately $1,900 to 
$2,075 per bed per month in 2029 dollars, applied over a nine-month academic-year 
occupancy period with an annual average escalation rate of 2.8 percent over the 
project term. Respondents are requested to comment, at a high level and on a non-
binding basis, on the financial viability of delivering a DBFOM structure within this 
anticipated revenue framework based on their experience with comparable higher-
education mixed-use housing projects. Respondents may note key considerations, 
assumptions, or constraints that would influence their ability to meet the Rental Rate 
Limitation, recognizing that the specific pricing and financial proposals will be 
developed during the RFP phase. 

8. Additional Revenue Assumptions – As detailed in section 2.1, the University 
anticipates the Project’s initial phase will include approximately 280 parking spaces 
and approximately 25,000 square feet of ground-floor retail and dining “warm shell” 
space, delivered with all core building systems and mechanical, electrical, plumbing, 



STONY BROOK UNIVERSITY, RFQ - MIXED-USE RESIDENTIAL DEVELOPMENT    

Page 27 of 34 
 

and utility connections stubbed and in place to support future tenant improvements. 
The University anticipates permit parking will be available to students at the 
University’s published parking rates (currently $90/semester in fall and spring and 
$60/semester in summer). It is also anticipated a small quantum of these spaces 
would be available for visitors to the retail amenity at the University’s published visitor 
parking rates (currently $4/hour or $28/day, after 6 hours). The retail space is also 
anticipated to collect revenue, as negotiated with the eventual tenant.  

9. Project Governance – A preliminary view of partnership model, and long-term 
responsibilities among SBHDC and the private partner. 

10. Financing Structure – An anticipated financing structure (if known) and other 
potential financing structures (i.e.: tax-exempt, 501(c)(3), or hybrid financing 
structures). For each financing structure identified, a narrative around key 
considerations for each structure with an indicative view on debt interest rates. 

11. Key Risk and Success Factors – The most critical challenges and enablers the 
respondent anticipates in delivering the Project on time, on budget and at target 
performance. 

Section 7 – Legal and Administrative Information 

Provide the following for each major firm equity, design-build contractor, operator, 
guarantors: 

 Legal structure of each major firm and jurisdiction of organization; 

 Disclosure of any defaults, material litigation, judgments, or bankruptcy within the 
past five years; 

 A list of any parent or aƯiliate entities that will provide guarantees or support; and 

 Required certifications and forms included in Appendix A. 
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4.3 Evaluation Criteria 
SBHDC will evaluate submissions based on the criteria below. The evaluation will use the 
designations Primary and Secondary to indicate relative importance. 

Criterion Description Relative 
Importance 

1. Team Organization 
and Key Personnel 

Quality of team composition, clarity of roles, 
and relevant experience of key staƯ. 

Primary 

2. Experience and 
References 

Demonstrated success delivering comparable 
university, mixed-use, and energy projects, 
especially in New York State 

Primary 

3. Financial Capability Evidence of financial strength and access to 
capital, appropriate for a project of this scale. 

Primary 

4. Operations and 
Maintenance 
Experience 

Proven ability to manage and maintain new 
assets over long-term agreements. 

Primary 

5. Preliminary 
Development Concept 

Demonstrated understanding of SBU’s 
objectives and creativity in aligning student 
and workforce housing, energy, and financing 
strategies. 

Primary 

6. Understanding of 
Policy and Compliance 

Awareness of Executive Order 22, CLCPA, and 
State sustainability mandates. 

Secondary 

7. Diversity, Equity, and 
Inclusion 

Experience and commitment to MWBE and 
workforce participation. 

Secondary 

SBHDC may seek clarification or additional information from any respondent and reserves 
the right to conduct interviews prior to shortlisting. 

4.4 Evaluation Outcome 
Following evaluation, SBHDC will identify up to four (4) shortlisted teams that submitted 
complete and compliant SOQs and are ranked as the most qualified to deliver the Project in 
accordance with SBHDC’s objectives and requirements, in each case, as determined in the 
sole discretion of SBHDC. The shortlisted proposers will be notified by the date in this RFQ 
and will be invited to participate in the Request for Proposals (RFP) phase. Shortlisted 



STONY BROOK UNIVERSITY, RFQ - MIXED-USE RESIDENTIAL DEVELOPMENT    

Page 29 of 34 
 

respondents will receive detailed project information, and instructions for developing a 
comprehensive proposal and predevelopment plan. 

5. Evaluation Process 

5.1 Overview 
SBHDC will evaluate all Statements of Qualifications (SOQs) received by the submission 
deadline in accordance with the criteria set forth in 3.1. The objective of this process is to 
identify the most qualified development teams to advance to the Request for Proposals 
(RFP) phase. 

The evaluation will emphasize overall capability, relevant experience, financial strength, and 
the respondent’s demonstrated understanding of the University’s and SBHDC’s objectives. 

5.2 Evaluation Committee 
An Evaluation Committee will be established by SBHDC, which will include individuals 
determined by SBHDC in its sole discretion. Brailsford & Dunlavey, Inc, KPMG LLP, and 
Orrick, Herrington & SutcliƯe LLP are engaged as advisors for the Project and will support 
the Evaluation Committee, in an advisory capacity, reviewing submissions and providing 
technical, financial, and legal summary and analysis. Each of these firms are ineligible for 
inclusion on any bid-team.  

5.3 Evaluation Procedure 
The evaluation will be conducted in the following stages: 

1. Completeness Review – SBHDC will confirm that each submission complies with 
the requirements of this RFQ. Incomplete or non-responsive submissions may be 
rejected without further review. 

2. Initial Screening – The Evaluation Committee will conduct a qualitative review using 
the criteria described in Section 4. Submissions will be evaluated based on 
demonstrated capability and experience rather than numerical scoring. 

3. Clarifications (if required) – SBHDC may request additional information or 
clarification from respondents. Clarification requests will not constitute negotiation. 

4. Interviews/BAFOs (optional) – The Committee may invite one or more respondents 
to participate in virtual or in-person interviews or provide BAFOs. 



STONY BROOK UNIVERSITY, RFQ - MIXED-USE RESIDENTIAL DEVELOPMENT    

Page 30 of 34 
 

5. Shortlisting – Based on the review, SBHDC will identify a limited number of teams to 
advance to the RFP phase. 

5.4 Selection Basis 
The selection of shortlisted respondents will be based on overall qualifications, balance of 
team capabilities, demonstrated understanding of project objectives, and ability to execute 
the Project within the anticipated timeline. 

SBHDC will advance respondents whose qualifications and approach most eƯectively 
support the university’s goals for the project.  

5.5 Notification and Next Steps 
All respondents will be notified of the outcome via email. Shortlisted teams will receive a 
formal invitation to participate in the RFP phase and may be required to complete additional 
due diligence or provide supplemental financial and legal documentation prior to receiving 
the RFP. 

SBHDC reserves the right to modify or terminate this process at any time, and issuance of 
this RFQ does not commit SBHDC or the University to proceed with the Project. 

5.6 Confidentiality of Evaluation Materials 
All materials submitted in response to this RFQ, and all records of the evaluation process 
will be treated as confidential to the extent permitted by law. Evaluation Committee 
members and advisory firms will be required to maintain confidentiality and shall not 
disclose information related to the review, deliberations, or recommendations. 

Only the names of shortlisted respondents will be made public following completion of the 
evaluation process, unless otherwise required by applicable law. 
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6. Legal and Policy Framework 

6.1 Reserved Rights 
SBHDC reserves the right, at its sole discretion, to: 

 Modify, suspend, or cancel this RFQ at any time; 

 Accept or reject any or all submissions, in whole or in part or disqualify any 
Respondent; 

 Request additional information or clarifications from any respondent; 

 Conduct investigations of any respondent’s qualifications or financial capability; 

 Request or allow Respondents to modify their SOQs post submission; 

 Waive any irregularities or informalities in submissions; 

 Negotiate with one or more respondents after receipt of SOQs; and 

 Proceed with the Project in any manner deemed in the best interest of SBHDC and 
SBU. 

Issuance of this RFQ does not commit SBHDC or the University to proceed with the Project, 
to issue a subsequent RFP, or to execute any agreement with any party. All costs incurred in 
preparing or submitting a response are the sole responsibility of the respondent. 

6.2 Policy Alignment and Compliance 
Respondents must acknowledge and align their approach with applicable State and 
University policies, including but not limited to: 

 Executive Order 22 (EO-22) – Leading by Example: Directing State Agencies to Adopt 
a Sustainability and Decarbonization Program; 

 Climate Leadership and Community Protection Act (CLCPA); 

 Stony Brook University Sustainability and Design Standards (including LEED Silver 
minimum); and 

 Any successor or implementing regulations issued by the State University of New York 
(SUNY) or the OƯice of General Services (OGS). 

Projects are expected to demonstrate best practices in sustainability, accessibility, 
workforce participation, and energy eƯiciency.  
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Respondents must complete and submit the Policy Alignment & Compliance 
Acknowledgment Form in Appendix G.  

6.3 Minority- and Women-Owned Business Enterprises (MWBE) and 
Service-Disabled Veteran-Owned Businesses (SDVOB) 
The Respondent acknowledges and agrees that the Project shall be treated as a state agency 
for the purposes of Article 15-A of the Executive Law (Participation By Minority Group 
Members and Women With Respect to State Contracts) and shall be subject to the 
provisions therein. 

6.4 Prevailing Wage Requirements 
The Respondent acknowledges and agrees that the Project shall be deemed a public work 
and shall be subject to and performed in accordance with the provisions of Article 8 of the 
labor law to the same extent and in the same manner as a contract of the state, and 
Respondent shall comply with Article 8 of the Labor Law to the same extent and in the same 
manner as a contract of the state, and in compliance with all provisions of Article 8 of the 
Labor Law, including the enforcement of prevailing wage requirements as defined in 
paragraph e of subdivision 5 of section 220 of the labor law 

6.5 Project Labor Agreement Requirements 
The Respondent acknowledges and agrees that all work performed on state property 
requires the use of a Project Labor Agreement, as defined in subdivision 1 of section 222 of 
the Labor Law, for all Respondent and all contractors and subcontractors on the Project, 
consistent with paragraph (a) of subdivision 2 of section 222 of the labor law.  

6.6 Confidentiality and Public Disclosure 
SOQ submissions shall be kept confidential unless required to be disclosed in response to 
a applicable law.  

6.7 Governing Law 
This solicitation and any resulting agreements shall be governed by and construed in 
accordance with the laws of the State of New York, without regard to conflict-of-law 
principles. Venue for any action or proceeding shall lie exclusively in the State courts located 
in SuƯolk County, New York. 



STONY BROOK UNIVERSITY, RFQ - MIXED-USE RESIDENTIAL DEVELOPMENT    

Page 33 of 34 
 

6.8 Indemnification 
The Respondent acknowledges and agrees that, any resulting contract will require 
Respondent to indemnify, defend and hold harmless SBHDC and The People of the State of 
New York, including the State University of New York, including SBU, against all claims, suits, 
actions and liability to all persons on the leased premises, including occupants, contractors, 
subcontractors, guests, invitees, members of the public, and Respondent’s employees, 
whether real or personal, or for personal injuries arising out of use or occupation of the 
property. 
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7. Appendices 
The following appendices are provided with this RFQ. SBHDC may update or add materials 
prior to the release of the RFP. Respondents should ensure they are referencing the most 
current version of each appendix available at the time of submission. 

 
Title / Description Purpose 

A Transmittal Letter Serves as the communication cover for the RFQ 

B RFQ Question Form Standardizes how respondents submit inquiries, ensuring 
clear, trackable, and fair communication that allows 
SBHDC to provide consistent, transparent responses to all 
teams.  

C Project Technical 
Experience Form  

Standardizes how respondents present relevant past 
projects, enabling the SBHDC to evaluate qualifications 
consistently and compare teams on an apples-to-apples 
basis.  

D  Project Financial 
Experience Form 
  

Documents a respondent’s past financing roles and 
structures in comparable projects, allowing the SBHDC to 
assess the team’s capability to deliver and support a 
DBFOM project of this scale and complexity.  

E  (Removed) (This appendix was removed.) 

F Financial Statement 
Requirements 

 

Sets out the requirements for the financial statements 
required under Section 4.2 

G Policy Alignment & 
Compliance 
Acknowledgment Form 

Confirms that respondents have reviewed and understand 
the State and University policies that will govern the 
delivery of the Project 

 
H 

 
SOQ Completion 
Checklist 

 
Ensure submissions are complete and compliant, 
streamlines intake and evaluation  
 

I Site Survey Provides site boundaries for the Mixed-Use Residential 
Development. 

 
 


